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LPRM/NCB/R | Upgrading works of Bulbule- 0140133 TTd Asal Construction ¥,49,5¥3%0 I
0ad/076/77-03 Thulo Dhading- 1 no ward (AT afteg i) Pvt.Ltd, Kathmandu
office Road
LPRM/NCB/Ir | Construction of Head Works, R0\$KI0IR T Shree S.Construction & | 9,3¥,9%,593.\0 |-
1i/076/77-004 Canal and Canal Structures of ([ARTe wfted gfe) Suppliers Pvt.Ltd,
Chyauji Besi Irrigation Project Kathmandu
(part-T) :
LPRM/NCB/R | Upgrading works of Kakaling- 0%19910% Tl Gonsekunda Nirman ¥z,30439.59 I
0ad/076/77-05 | Laqui-Chiple Road (CH-2+300 Enukiisel HEEa) Sewa, Thulopakhar,
to 5+500) Sindhuapalchok
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